



Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, January 18, 2018.

Today, we have 1 ITB _____ RFQuote

____ RFP's 1 Construction bid (s) _____ RFQual

1 Construction Bid; 100261 - Northside II Inch Water Transmission Main

- Postponed to February 1, 2018

Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read.

Conclusion: Ladies & Gentlemen, this concludes the City of Fort Worth's public bid opening for Thursday, January 18, 2018 .

Thank you for your attention.





LOG SHEET

Project: 100261 Northside II 30 Inch Water Transmission Main

DEPARTMENT: WATER

DATE: January 18, 2018

Company Name

Amount/Signature

Company Name	Amount/Signature
1	
2	
3	
4	
5	
6	
7	\$ -
8	\$ -
9	\$ -
10	\$ -

Postponed
to
Feb. 1, 2018



LOG SHEET

Project: 100663 Pedestrian Sidewalk Improvements Bridge Street

DEPARTMENT: TPW

DATE: January 18, 2018

Company Name	Bid Amount/Signature
1 FNH Construction	\$ 2,286,870.00
2 New World Contracting LLC	\$ 950,400.00
3 Arreguin Group Inc.	\$ 1,146,999.50
4 Urban Infraconstruction LLC	\$ 1,067,755.25
5 North Star Construction	\$ 1,277,777.00
6 C Green Scaping	\$ 1,335,708.95
7	\$ -
8	\$ -
9	\$ -
10	\$ -

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday, January 18, 2018



LOG SHEET

Project: ITB- 18-0114 High Water System Equipment & Maintenance

DEPARTMENT: Purchasing

DATE: January 18, 2018

Company Name	Bid Amount/Signature
1 High Sierra Electronics	\$ 310,810.72
2	\$ -
3	\$ -
4	\$ -
5	\$ -
6	\$ -
7	\$ -
8	\$ -
9	\$ -
10	\$ -

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday, January 18, 2018

Conclusion: Ladies & Gentlemen, this concludes the City of Fort Worth's public bid opening for Thursday, January 18, 2018 .

Thank you for your attention.