



Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, January 12, 2017.

Today, we have

2 RFP's 3 Construction bid (s) 1 ITB 's

Due to the confidential and negotiable nature of RFP's, only the names of the respondents will be read.





LOG SHEET

Project **RFP 17-0110 ATTENDED DONATION CENTER SERVICES**

DEPARTMENT: PURCHASING

DATE: January 12, 2017

Company Name	Bid Amount/Signature
1 Goodwill Industries of Fort Worth	\$ _____
2	\$ _____
3	\$ _____
4	\$ _____
5	\$ _____
6	\$ _____
7	\$ _____
8	\$ _____
9	\$ _____
10	\$ _____

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday January 12, 2017



LOG SHEET

Project **RFP 17-0115 PRICE TRANSPARENCY & MEDICAL REVIEW SERVICES**

DEPARTMENT: PURCHASING

DATE: January 12, 2017

Company Name	Bid Amount/Signature
1 Integer Health Technologies	\$
2 Compass	\$
3 Labyrinth Healthcare Group	\$
4 Best Doctors	\$
5 2nd MD	\$
6	\$
7	\$
8	\$
9	\$
10	\$

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday January 12, 2017



LOG SHEET

Project **WATER & SEWER REHABILITATION CONTRACT 7I PART 2**

DEPARTMENT: WATER

DATE: January 12, 2017

Company Name

Bid Amount/Signature

1	\$
2	\$
3	\$
4	\$
5	\$
6	\$
7	\$
8	\$
9	\$
10	\$

**NEW POSTPONED
OPENING 01/19/2017**

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday January 12, 2017



LOG SHEET

Project **M-219 SANITARY SEWER REHABILITATION CONTRACT 61, PART 2**

DEPARTMENT: WATER

DATE: January 12, 2017

Company Name

Bid Amount/Signature

1	\$
2	\$
3	
4	\$
5	\$
6	\$
7	\$
8	\$
9	\$
10	\$

POSTPONED
NEW OPENING 01/19/2017

OFFERS ACCEPTED UNTIL 1:30 PM Thursday January 12, 2017



LOG SHEET

Project **WATER & SANITARY SEWER REPLACEMENT CONTRACT 2011 WSM-A PART 1**
DEPARTMENT: WATER
DATE: January 12, 2017

Company Name	Bid Amount/Signature
1 Atkins Bros Equipment Co Inc.	\$ 5,559,696.00
2 Ark Contracting Services	\$ 4,863,793.00
3 Jackson Construction LTD	\$ 5,346,342.50
4 Stabile & Winn, Inc.	\$ 4,211,892.50
5	\$
6	\$
7	\$
8	\$
9	\$
10	\$

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday January 12, 2017



LOG SHEET

Project: **FORMER RIVERSIDE WASTEWATER TREATMENT PLANT
DEMOLITION & SLUDGE LAGOON EXCAVATION & DISPOSAL**

DEPARTMENT: WATER

DATE: January 12, 2017

Company Name	Bid Amount/Signature
1 Midwest Wrecking Co of Texas	\$ 10,839,978.50
2 Belair Builders Inc	\$ 9,568,370.50
3 Lindamood Delmoition	\$ 7,698,018.50
4 Quest	\$ 9,161,161.00
5	\$
6	\$
7	\$
8	\$
9	\$
10	\$

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday January 12, 2017



LOG SHEET

Project #100620 HMAC STREET REHABILITATION (2016-7)@ VARIOUS LOCATIONS

DEPARTMENT: WATER

DATE: January 12, 2017

Company Name	Bid Amount/Signature
1 Oldcastle Pavement Solutions	\$ 1,090,406.02
2 Lane Construction	\$ 1,396,662.35
3 Advanced Paving Co	\$ 1,143,176.76
4 Peachtree Construction	\$ 1,233,746.60
5 Pavecon Public Works	\$ 1,692,666.40
6 JLB Contracting, LLC	\$ 1,119,895.44
7	\$
8	\$
9	\$
10	\$

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday January 12, 2017



LOG SHEET

Project **ITB 17-0041 MULTIPLE VENDOR LIST for VEHICLE & EQUIPMENT REPAIR**

DEPARTMENT: PURCHASING

DATE: January 12, 2017

Company Name

Bid Amount/Signature

1 Austin Turf & Tractor (notified)

\$

2 Buck's Collision (notified)

\$

3 Buck's Wheel (notified)

\$

4 Bruce Lowrie Chevrolet

\$

5 Kirby-Smith Machinery Inc.

\$

6 CEI Fleet Driver Management

\$

7 Franks Wheel Aligning Inc.

\$

8 Wildfire Truck & Equipment

\$

9 A premier Automotive Service

\$

10 Park Cities Ford

\$

NEW POSTPONED OPENING 01/19/2017

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday January 12, 2017



LOG SHEET

Project **ITB 17-0041 MULTIPLE VENDOR LIST for VEHICLE & EQUIPMENT REPAIR**

DEPARTMENT: PURCHASING

DATE: January 12, 2017

Company Name

Bid Amount Signature

11 Professional Turf Products

\$

12 Autonation Ford (notified)

13 Midas Auto Services

\$

14

\$

15

\$

16

\$

17

\$

18

\$

19

\$

20

\$

NEW OPENING 01/19/2017
POSTPONED

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday January 12, 2017



LOG SHEET

Project **ITBI7-0137 PRELOADED GIFT CARD PROGRAM**

DEPARTMENT: PURCHASING

DATE: January 12, 2017

Company Name

Bid Amount/Signature

1	US Bank	\$
2		\$
3		\$
4		\$
5		\$
6		\$
7		\$
8		\$
9		\$
10		\$

NEW OPENING 01/19/2017
POSTPONED

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday January 12, 2017

FORT WORTH



LOG SHEET

Project **ITBI7-0140 GOLF NETTING REPLACEMENT PARTS AND REPAIR**

DEPARTMENT: PURCHASING

DATE: January 12, 2017

Company Name	Bid Amount/Signature
1 West Coast Netting	\$ 66,110.00
2 Golf Range Netting Inc	\$ 78,600.00
3 Empire Netting & Fence	\$ 63,400.00
4 America's Nationwide Netting Inc	\$ 86,000.00
5 Forenet Inc.	\$ 71,000.00
6 Ace Golf Netting	\$ Not Totaled
7 NetServices LLC	\$ 74,950.00
8	\$
9	\$
10	\$

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday January 12, 2017

Conclusion: Ladies & Gentlemen, this concludes the City of Fort Worth's public bid opening for Thursday, January 12, 2017.

Thank you for your attention.