



Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, December 14, 2017.

Today, we have 1 ITB 2 RFQuote
___ RFP's ___ Construction bid (s) ___ RFQual

Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read.



closes @ 2:00 pm



LOG SHEET

Project: RFQuote 18-0091 Hydrogen Generator

DEPARTMENT: Purchasing

DATE: December 14, 2017

Company Name	Bid Amount/Signature
1 _____	\$ _____ -
2 _____	\$ _____ -
3 _____	\$ _____ -
4 _____	\$ _____ -
5 _____	\$ _____ -
6 _____	\$ _____ -
7 _____	\$ _____ -
8 _____	\$ _____ -
9 _____	\$ _____ -
10 _____	\$ _____ -

Alfonso Meza X1722

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday December 14, 2017



LOG SHEET

Project: ITB - 18-0059 Painting of Roadway Fixtures

DEPARTMENT: Purchasing

DATE: December 14, 2017

Company Name	Bid Amount/Signature
1 Myelyn Contrators LLC	\$ 670,500.00
2 Real Estate Restoration	\$ 304,735.00
3	\$ -
4	\$ -
5	\$ -
6	\$ -
7	\$ -
8	\$ -
9	\$ -
10	\$ -

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday December 14, 2017



LOG SHEET

Project: RFQ -18-0018 Motorcycle Patrol Boots

DEPARTMENT: Purchasing

DATE: December 14, 2017

Company Name	Bid Amount/Signature
1 BMW Motorcycles of North Dallas	\$ 12,417.00
2	\$ -
3	\$ -
4	\$ -
5	\$ -
6	\$ -
7	\$ -
8	\$ -
9	\$ -
10	\$ -

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday December 14, 2017



LOG SHEET

Project: **Project # 100885 Calmont Elevated Storage Tank Repair & Repainting**

DEPARTMENT: Water

DATE: December 14, 2017

Company Name	Bid Amount/Signature
1 TMI Coatings Inc	\$
2 Blastco	-
3	\$
4	-
5	\$
6	\$
7	\$
8	\$
9	\$
10	\$

Postponed Until
December 21, 2017

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday December 14, 2017

Conclusion: Ladies & Gentlemen, this concludes the City of Fort Worth's public bid opening for Thursday, December 14, 2017.

Thank you for your attention.