

## Draft Script - Bid Opening – All Electronic

Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, December 12, 2024.

Today we have:

\_1\_ ITB

\_1\_ RFP

\_0\_ RFQuote

\_1\_ RFQualifications

\_0\_ Property Sale

\_6\_ Construction Bid(s)

\_9\_ Total Bids to Open

Please note that 24-0265 PW-Northstar Lift Station & 12" Force Main (City Project 105187) has been extended and will open on Thursday, December 19, 2024.

By unsealing today's bids, we will be reading Bidder's names and revealing pricing on the appropriate bids. Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read. Bid amounts have not been verified at bid reading. Prices will be verified during evaluations. A spreadsheet will be uploaded to our website <https://www.fortworthtexas.gov/departments/finance/purchasing> within one business day.

Additionally, opening a bid does not guarantee the responsiveness, responsibility, or qualification of the bidder. Decisions regarding responsiveness, responsibility, and whether a vendor is qualified will be made during the evaluation process.





We are starting the bid opening process and will now unseal the responses for today's bids. We will provide an update in ten minutes if we haven't started reading the bids that were received. *(Pause recording and start opening the bids and copying them to the Excel file. After all bids are copied, Resume recording, start sharing the Excel file, and read the bids)*

Ref. #	Project	Department	Type	Owner	Schedule
25-0027	RFP Cultured and Natural Marble Fabrication and Installation	Property Management	RFP	Juby Jacob	< 1
25-0032	ITB - Animal Feed and Supplies	Park and Recreation	ITB	Lakita Slack	< 1
24-0267	PW-Delara Chase (CPN 105763)	Development Services	Construction	Tablisha Taylor	< 1
25-0018	FTW Falcon Way & Gulfstream Road Rehabilitation	Aviation	Construction	Tyler Dale	< 1
PMD 25-0025	PW - Bob Bolen Training Center Classroom Infill/Restroom Addition	Property Management	Construction	Juan Serrano	< 1
25-0026	PW ITP - CPN 105176 - Eagle Mountain Water Treatment Plant Phase IV Expansion – Equipment Pre-Selection	Water	Construction	James McDonald	< 1
25-0046	PW - Bob Bolen Safety Complex Backup Generators	Property Management	Construction	Juan Serrano	< 1
25-0047	PW - 105247 - Panther Island Sanitary Sewer Collector	Water	Construction	William Conlon	< 1
25-0049	PW RFPQ - CPN C01239 - Request for Qualifications for Membrane Equipment Pre-Selection Mary's Creek Water Reclamation Facility	Water	RFQ	Suzanne Abbe	< 1

Conclusion:

Ladies & Gentlemen, this concludes the City of Fort Worth's Public bid opening for **Thursday**, December 12, 2024. Thank you for your attention.

## ITB 25-0032 Animal Feed and Supplies

<b>Russell Feed and Supply</b>    
\$24,841.58
0
\$0.00

# **RFP 25-0027 Cultured and Natural Marble Fabrication and Installation**

No Bids Received

**24-0267 PW-Delara Chase (CPN 105763)**

Rumsey Construction, Inc.

519,308.00

## **25-0018 FTW Falcon Way & Gulfstream Road Rehabilitation**

No Bids Received

## **25-0025 PW - Bob Bolen Training Center Classroom Infill/Restroom Addition**

CHC Construction	1,550,230.80
Cowboys Roofing & Restoration dba DSA Contractors	1,656,519.00
Mart, Inc.	1,639,096.00
Morales Construction Services, Inc.	1,577,025.00
Pecos Construction	1,669,514.00
Prim Construction LLC	1,499,037.00

**25-0026 PW ITP - CPN 105176 - Eagle Mountain Water  
Treatment Plant Phase IV Expansion – Equipment Pre-  
Selection**

JMS

2,864,122.00

Parkson Corportation dba Meurer Research

2,435,625.00



**25-0046 PW - Bob Bolen Safety Complex Backup  
Generators**

Mart, Inc.

2,263,196.00

# 25-0047 PW - 105247 - Panther Island Sanitary Sewer Collector

S.J. Louis Construction of Texas

6,362,855.00

William J Schultz Inc dba Circle C Construction Company

4,923,180.00

# 25-0049 PW RFPQ - CPN C01239 - Request for Qualifications for Membrane Equipment Pre-Selection Mary's Creek Water Reclamation Facility

## Supplier

Fibracast Ltd. [↗](#)

FilmTec Corporation [↗](#)

Kubota Membrane U.S.A. [↗](#)

Veolia [↗](#)

24-0265 PW-Northstar Lift Station & 12" Force Main  
(City Project 105187)

**EXTENDED TO THURSDAY, DECEMBER 19, 2024**