

Draft Script - Bid Opening – All Electronic

Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, February 20, 2025.

Today we have:

0 ITB

3 RFP

0 RFQuote

1 RFQualifications

0 Property Sale

0 Construction Bid(s)

4 Total Bids to Open

By unsealing today's bids, we will be reading Bidder's names and revealing pricing on the appropriate bids. Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read. Bid amounts have not been verified at bid reading. Prices will be verified during evaluations. A spreadsheet will be uploaded to our website

<https://www.fortworthtexas.gov/departments/finance/purchasing> within one business day.

Additionally, opening a bid does not guarantee the responsiveness, responsibility, or qualification of the bidder. Decisions regarding responsiveness, responsibility, and whether a vendor is qualified will be made during the evaluation process.

We are starting the bid opening process and will now unseal the responses for today's bids. We will provide an update in ten minutes if we haven't started reading the bids that were received. *(Start opening the bids and copying them to the Excel file. After all bids are copied, read the bids)*

Ref. #	Project	Department	Type	Owner	Schedule
25-0062	<i>RFP Onsite Inspection, Testing, & Certification of Aerial & Lifting Devices</i>	<i>PMD</i>	<i>RFP</i>	<i>Juby Jacob</i>	<i>< 1</i>
25-0065	<i>RFP Instrumentation Equipment, Replacement Parts and Related Services</i>	<i>Water</i>	<i>RFP</i>	<i>Lakita Slack</i>	<i><1</i>
25-0067	<i>RFP Lead Based Paint Risk Assessment</i>	<i>Neighborhood Services</i>	<i>RFP</i>	<i>Karen Quintero</i>	<i><1</i>
25-0053	<i>PW RFQ Neighborhood Improvement Program (NIP) Design and Engineering</i>	<i>Neighborhood Services</i>	<i>RFQ</i>	<i>Bambi Curtin</i>	<i>< 1</i>

Conclusion:

Ladies & Gentlemen, this concludes the City of Fort Worth's Public bid opening for Thursday, February 20, 2025. Thank you for your attention.

RFP 25-0062 Onsite Inspection, Testing, & Certification of Aerial & Lifting Devices

Active Submissions

Supplier

▲ Received

CUSTOM TRUCK ONE SOURCE 🔗	Feb 20th 2025, 11:36 AM CST
IIA Lifting Services, Inc. 🔗	Feb 18th 2025, 10:55 AM CST
Precision Fire Services LLC 🔗	Feb 7th 2025, 11:00 PM CST

RFP 25-0065 Instrumentation Equipment, Replacement Parts and Related Services

Active Submissions

Supplier

▲ Received

Frank Clark & Associates, Inc. 🔗	Feb 19th 2025, 6:12 PM CST
HB Systems, Inc. 🔗	Feb 17th 2025, 6:23 PM CST
In Situ 🔗	Feb 6th 2025, 11:01 AM CST
Murray Energy, Inc. 🔗	Feb 17th 2025, 5:04 PM CST
Omicron Controls, Inc. 🔗	Feb 20th 2025, 1:43 PM CST
Prime Controls 🔗	Feb 20th 2025, 12:21 PM CST
PVS DX INC 🔗	Feb 20th 2025, 12:46 PM CST
TechStar 🔗	Feb 20th 2025, 8:47 AM CST

Vector Controls 🔗	Feb 17th 2025, 6:07 PM CST
WellWell Technologies 🔗	Feb 20th 2025, 1:10 PM CST

RFP 25-0067 Lead Based Paint Risk Assessment

Supplier

▲ Received

Baer Engineering & Environmental Consulting, Inc. [🔗](#) Feb 20th 2025, 1:01 PM CST

ECS Southwest, LLP [🔗](#) Feb 20th 2025, 1:52 PM CST

EnviroQuest Inc. [🔗](#) Feb 18th 2025, 8:36 AM CST

GreenWorks Service Company [🔗](#) Feb 19th 2025, 4:27 PM CST

25-0053 PW RFSQ Neighborhood Improvement Program (NIP) Design and Engineering

Active Submissions

Supplier

▲ Received

Bennett Partners Architecture Interiors Planning, Inc. 🔗	Feb 20th 2025, 9:19 AM CST
Olsson, Inc. 🔗	Feb 19th 2025, 6:05 PM CST
Parkhill Smith & Cooper 🔗	Feb 20th 2025, 11:32 AM CST
SWA Group 🔗	Feb 20th 2025, 1:37 PM CST
Westwood Professional Services, Inc. 🔗	Feb 20th 2025, 9:49 AM CST