

Draft Script - Bid Opening – All Electronic

Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, October 31, 2024.

Today we have:

0 ITB

2 RFP

0 RFQuote

0 RFQualifications

0 Property Sale

3 Construction Bid(s)

5 Total Bids to Open

By unsealing today's bids, we will be reading Bidder's names and revealing pricing on the appropriate bids. Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read. Bid amounts have not been verified at bid reading. Prices will be verified during evaluations. A spreadsheet will be uploaded to our website <https://www.fortworthtexas.gov/departments/finance/purchasing> within one business day.

Additionally, opening a bid does not guarantee the responsiveness, responsibility, or qualification of the bidder. Decisions regarding responsiveness, responsibility, and whether a vendor is qualified will be made during the evaluation process.

We are starting the bid opening process and will now unseal the responses for today's bids. We will provide an update in ten minutes if we haven't started reading the bids that were received. *(Pause recording and start opening the bids and copying them to the Excel file. After all bids are copied, Resume recording, start sharing the Excel file, and read the bids)*

Ref. #	Project	Department	Type	Owner	Schedule
24-0278	PW - 103128 - VCWRF Bio Solids Facility Bank Stabilization	Water	Construction	April Rose Escamilla	< 1
24-0292	RFP Private Lot Mowing	Code Compliance	RFP	Eugene Chandler	< 1
24-0304	Automated Weather Observation Systems (AWOS)	Aviation	RFP	Charles Benson	< 1
24-0308	CMAR - Construction Manager-at-Risk 200 Texas Street Renovations	Property Management	Construction	Donald Isaacs	< 1
24-0263	PW-Northside Pressure Plane 2.5 (CPN 105519)	Development Services	Construction	Tablisha Taylor	< 1

Conclusion:

Ladies & Gentlemen, this concludes the City of Fort Worth's Public bid opening for **Thursday**, October 31, 2024. Thank you for your attention.

**24-0278 PW - 103128 - VCWRF Bio Solids
Facility Bank Stabilization**

Solid Bridge Construction

9,496,778.00

RFP 24-0292 Private Lot Mowing

Supplier

Abescape Group [↗](#)

BEA - SON TRACTOR MOWING [↗](#)

Carls Impressive Lawn Care [↗](#)

CLIMBING GLOBALLY SOLUTIONS LLC [↗](#)

Emerald Green Property Management [↗](#)

Lawn Patrol Service, Inc [↗](#)

Leon's Landscape Services [↗](#)

Presbyterian Night Shelter / UpSpire [↗](#)

RFP 24-0304 Automated Weather Observation Systems (AWOS)

Supplier

DBT Transportation Services [↗](#)

Mesotech International, Inc. [↗](#)

**24-0308 CMAR - Construction Manager-at-Risk 200
Texas Street Renovations**

Supplier	Pre-Construction Cost
Batson Cook Construction	40,000.00
Byrne Construction Services	75,000.00
CHC Construction	285,231.00
H.J. Russell & Company	240,000.00
HM & MF, Ltd., d/b/a Muckleroy & Falls	157,500.00
Linbeck Group	150,000.00
RJM Contractors Inc.	60,000.00
SpawGlass Contractors	450,012.00

**24-0263 PW-Northside Pressure Plane 2.5
(CPN 105519)**

Burnsco Construction, Inc.

580,695.00