

## Draft Script - Bid Opening – All Electronic

Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, May 15, 2025.

Today we have:

\_0\_ ITB

\_0\_ RFP

\_0\_ RFQuote

\_0\_ RFQualifications

\_0\_ Property Sale

\_3\_ Construction Bid(s)

\_3\_ Total Bids to Open

By unsealing today's bids, we will be reading Bidder's names and revealing pricing on the appropriate bids. Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read. Bid amounts have not been verified at bid reading. Prices will be verified during evaluations. A spreadsheet will be uploaded to our website <https://www.fortworthtexas.gov/departments/finance/purchasing> within one business day.

Additionally, opening a bid does not guarantee the responsiveness, responsibility, or qualification of the bidder. Decisions regarding responsiveness, responsibility, and whether a vendor is qualified will be made during the evaluation process.

We are starting the bid opening process and will now unseal the responses for today's bids. We will provide an update in ten minutes if we haven't started reading the bids that were received. *(Start opening the bids and copying them to the Excel file. After all bids are copied, read the bids)*

<b>Ref. #</b>	<b>Project</b>	<b>Department</b>	<b>Type</b>	<b>Owner</b>	<b>Schedule</b>
25-0139	PW - Sanitary Sewer Contract 127 - Mary's Creek 12-Inch Sanitary Sewer (M-259) Relocation	Water	ITB	Parvathi Sreekumaran Unnithan	<1
25-0140	PW-Cavile Place – Hughes House II – Parker Street Sewer Improvements (City Project 105364)	Development Services	ITB	Tablisha Taylor	<1
25-0141	PW-Nance Ranch Offsite Water & Sanitary Sewer (City Project 105523)	Development Services	ITB	Tablisha Taylor	<1

**Conclusion:**

Ladies & Gentlemen, this concludes the City of Fort Worth's Public bid opening for Thursday, May 15, 2025. Thank you for your attention.

25-0139 - PW - Sanitary Sewer Contract 127 - Mary's Creek 12-Inch Sanitary Sewer (M-259) Relocation

Supplier	Total Bid Amount
Jackson Construction, Ltd.	\$2,150,260.00
Western Municipal Construction of Texas, LLC	\$1,620,314.00
William J Schultz Inc dba Circle C Construction Company	\$2,984,584.00

25-0140 - PW-Cavile Place – Hughes House II – Parker Street Sewer Improvements (City Project 105364)

Supplier	Contractor agrees to complete WORK for FINAL ACCEPTANCE within ____ working days after the date when the	# of Working Days	Total Construction Bid	
Jackson Construction, Ltd.	Yes	90	\$2,327,515.00	

25-0141 - PW Nance Ranch Offsite Water & Sanitary Sewer (City Project 105523)

Supplier	Contractor agrees to complete WORK for FINAL ACCEPTANCE within ____ working days after the date when the CONTRACT commences to run as provided in the General Conditions.	# of Working Days	Total Construction Bid	
Belt Construction of Texas	Yes	300	\$4,567,337.70	
Jackson Construction, Ltd.	Yes	248	\$4,756,413.00	